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ILLEGIB
TO: Contracting Officer, SP=-1917

Customer Noo 1
SUBJECT ¢ Additional Modification Kits = System

REF: HOS MSG. 5343 dated 6 Jamary 1959

Following’is our cost estimate for System VI modification kits
for four additional aircraft. We assume the aircraft are 3L3, 358,
359 and 360 and have prepared our quotation accordingly. Prior to
the cutback from 1L to 10 ships! provision kits on the original
installation of System VI, we had shipped to the field certain kits
for all 1l airecraft. These kits were SB 242, SB 243, SB 2i8,
SB 255 and SB 257. They covered relocation of oxygen bottles,
System III door installation in the left hand cheek, most of the
ship's wirir ; and bracketry in the right hand cheek for System VI
components. We assume that these kits are installed or available
and they are not included in the following cost estimate:

Fof four arcraft:

Item Total Cost 93% Profit  Total Price

1. Nose bracketry, plumbing
& wiring & structural &
wiring provisions for the
upper & lower antennas. $ 3,653.00 $ 3u47.00 $ L,000,00

2. Ventral (lower) antermas. 3,196.35 303.65 3,500.00
3. Ram's horn (upper) antennase. 8,767.15 832.85 9,600,400

Totals $15,616.50 $1,183.50  $17,100.00

In addition to the foregoing, we will modify additional hatches
to the System VI configurstion in any quantity desired. Our cost
estimate for these is as follows:

Unit price per hatch:

Unit Cost 93% Profit Unit Price

_le Modified A-l Hatch (F552)  $2,739.75 $260.25  $3,000,00
249 1124 iNofified A=-2 Hateh (F5L6) $3,059.35 $2904.65 $3,350400
STAT : 2 MadiLIAA D Taka (FESB) $3’516.00 $33L4.00 $3,850.C0
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Note: There is only one additional A=2 hatch available for
modification.

System VI equipment is to be installed on hatches
by R-We

Wherever possible in this quotation we have allowed a credit
for surplus parts available from the original System VI insteallation
cutback. No airplane installation is included in this quotation.
This work will be chargesble to Contract SP=1917. :

Delivery Schedule:

Ship provisions and ventral antennas:

First ship's worth 3 weeks after go-ahead.
A1l complete 6 weeks after go-shead.

Ram!'s horn antennas:

First ship's worth L weeks after go=-chead.
A1l complete 8 weeks after go~ahead.

System VI hatches:

Each hatch 3 to L weeks after date of receipt
of hatch for modification with maximum
delivery rate of one hatch per week.

Yours very truly,
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